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Proposal Summary: 

On behalf of ThyssenKrupp Elevator (hereinafter “TKE”), I am pleased to quote Sixty two Thousand  eight hundred 
twenty eight dollars (62,828.00) sales tax included and bond not included, to furnish and install one (1) 
ThyssenkruppMachine room less elevator at the aforementioned location.   
 
This quote is based on our proposal and the general intent of the bid letter which serves to further clarify the 
basis for the above price. This quote is valid for 60 days. 

 
Alternates (valid only up to contract award): 

1. none 

Clarifications to Architectural Plans dated       and Specifications Section 14: 

1. none  

TKE can proceed with preparation of layout drawings for review and approval with receipt of one (1)  full set of 
plans and specifications, a copy of the preliminary schedule, and the Subcontract Agreement.  We will require 
receipt of a fully executed subcontract agreement, including any attached amendments, along with payment for 
pre-production and engineering prior to the release of the elevator equipment for fabrication.  An invoice equal to 
40% of the above quoted price representing pre-production and engineering costs will be provided for your 
convenience upon acceptance of this proposal. 
 
If you have any questions or concerns, please do not hesitate to contact me at 772-567-4011. We appreciate 
your consideration. 
 

Sincerely,  

 

Frank S. Hoover 

New Equipment Sales Representative 
c/o ThyssenKrupp Elevator 
2315 14th Avenue 
Vero Beach, Florida 32961 
frank.hoover@thyssenkrupp.com 

 
 

 

 

 

 

 

 

 

 

 

Date: July 23, 2016   

Purchaser: Vero Mill Work  Job Location: Vero Mill Work  

Address: 4900 42nd Place  Job Address: 4900 42nd Place 

City/State/Zip: Vero Beach, Florida 32960  City/State/Zip: Vero Beach, Florida 32960 
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SCHEDULE OF EQUIPMENT 
 

Elevator Description:  One Thyssenkrupp 2100 hydraulic MRL passenger elevator 
 
Control:   TAC 32 
  
Capacity / Speed:  2100#   / 100 FPM 
 
Drive:    HOLE-LESS - TWINPOST  
 
Car Platform Size:  6' 0" X 5' 1" 
 
Car Inside Clear:   5' 8" X 4' 3" 
 
Hoistway Minimum Clearance: 7'4 x 5'9"  deep  
 
Pit Depth:   4'0  
 
Overhead Clear Minimum:  12'2 to underside of hoist beam 
 
Travel:    12'0    
 
Power Supply:   208Voltage  /  3 phase  /  20 HP Motor 
      
Machine / Control Location: ADJACENT no machine room required 
 
Stops / Openings:  2 Stops  /  2  Front Openings  /  0 Rear Openings 
 
Hoistway Door Type / Size:  3' 0" X 7' 0"  /   SINGLE SLIDE, LEFT OR RIGHT HAND  

Frame Finish: POWDER-COAT, Door Finish: POWDER-COAT  
 
Sill:    EXTRUDED ALUMINUM 
 
Door Operation:   Micro-processor controlled, DC controlled 
      
Signals:   ThyssenKrupp SIGNA 4 fixtures: main car-station with   

DISCRETE position indicator, and Braille markings,  
     CAR RIDING LANTERN,   
 
   
Car Enclosure:   Cab Wall Type: TKLP- FLAT LAMINATE WALLS ON  PARTICLE BOARD  
    Cab Height:  8' NOMINAL 

Reveals: NONE 
Front & Transom: #4 STAINLESS with integral swing return  
Car Door: #4 STAINLESS 
Ceiling: SUSPENDED WITH PLASTIC GRID DIFFUSER  
Ceiling Finish & Lighting:  POWDER-COAT FRAME,  LED 
Sill:  EXTRUDED ALUMINUM 
Handrails: #4 STAINLESS, 2" CYLINDRICAL ON REAR WALL ONLY 

      
Telephone:   INTEGRAL ADA PHONE INCLUDED: Wiring to the machine room by others 
 
Accessories: Two-speed fan w/ key-switch, VISTA remote monitoring, firefighters 

operation, isolation couplings, STAND BY POWER, independent service, pit 
ladder, sill supports, Microlite 40 beam passenger sensing device, ADA 
emergency phone, one set of elevator pads.  

 
Miscellaneous Information: solid state motor starting included 
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New Installation Maintenance: THREE (3) MONTHS 
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GENERAL TERMS AND CO NDITIONS 

1. Project schedule shall be mutually agreed upon by both parties in writing before becoming effective.  

2. This proposal is based on the following payment terms:  

a. Forty percent (40%) of the contract price will be due and payable within 30 days from the receipt of the subcontract agreement. 
This initial progress payment will be applied to project management, permits, engineering and shop drawings, submittals, drilling 
mobilization (if required) and raw material procurement.  Material will be ordered once this payment is received and subcontract 
is fully ratified. 

b. Fifty percent (50%) shall be due and payable when the material has been received at the TKE warehouse. Receipt of payment is 
required prior to mobilization of labor. 

c. ThyssenKrupp Elevator shall retain exclusive ownership and control over all equipment installed pursuant to this agreement until 
such time as Purchaser has paid ThyssenKrupp Elevator 100% of the full contract amount including change orders and less 
retainage as outlined in the contract.   Purchaser agrees to waive any and all claims to the turnover and/or use of that equipment 
until such time as those amounts are paid in full. 

3. In no event shall TKE be responsible for consequential, indirect, incidental, exemplary, and special damages. 

4. Should liquidated damages be mutually agreed upon, a TKE schedule will be incorporated as an exhibit of the contract which will specify Purchaser 
milestones and a TKE work schedule. In no event shall TKE's liability for damages arising out of this agreement exceed 5% of the agreement amount. 

5. Overtime/additional / expedited work will be performed at the following rates and only after receipt of an executed Change Order:  

6. This proposal/pricing is only valid for labor performed through December 31st, 2016  

 

 Be advised of the following approximate lead-times in effect as of the date of this proposal. 

Preparation of layout drawings upon receipt of subcontract and plans: (Additional Time Required for 

Cab, Signal, Entrance If Applicable) 
3-4 weeks 

Approval of layout drawings by purchaser  Varies  

Fabrication time from receipt of all approvals, fully executed contract, material release form and 

payment of pre-production and engineering invoice:   
10-12 weeks 

Installation of elevator system: (After completion of all required preparatory work by others) X weeks 

 

Scope of Work Hourly Rate 

Expedited Installation Hourly OT Rate (Up to 100 Team Hours): $189.00/Team Hour 

Hourly Team Rate for Out of Scope Work during Normal Hours: $228.00/Team Hour 

Hourly Team Rate for Out of Scope Work during OT Hours: $339.00/Team Hour 

Hourly Mechanic Rate for Out of Scope Work Normal Hours: $125.00/Man Hour 

Hourly Mechanic Rate for Out of Scope Work OT Hours: $210.00/Man Hour 

Team = One (1) mechanic and one (1) apprentice  

 

WORK NOT INCLUDED  

 
TKE shall be provided with uninterrupted access to the elevator hoistway and machine room areas to perform work between regular IUEC working hours 
of regular working days, Monday thru Friday, statutory holidays excluded.  

 

The Purchaser agrees to provide suitable tractor trailer access and roll-able access from the unloading area to the elevator or escalator hoistways / well 

ways. The Purchaser agrees to provide a dry and secure area adjacent to the hoistway(s) at the ground level for storage of the elevator equipment and 

tools within ten (10) business days from receipt at the local TKE warehouse.  Any warranties provided by TKE for elevator equipment will become null and 

void if equipment is stored in any manner other than a dry, enclosed building structure.   Any relocation of the equipment as directed by the Purchaser 

after initial delivery will be at the customer’s expense.    

 

Purchaser will be required to sign off on the Material Release Form which will indicate the requested delivery date of equipment to the site. If Purchaser is 

not ready to accept delivery of the equipment within ten (10) business days of the agreed upon date, Purchaser will immediately make payments due for 

equipment and designate some local point where Purchaser will accept delivery. If Purchaser fails to make a location available, TKE is authorized to 

warehouse the equipment at the TKE warehouse at Purchaser’s risk and expense.  Purchaser shall reimburse TKE for all costs due to extra handling and 
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warehousing.  Storage beyond ten (10) business days will be assessed at a rate of $100.00 per calendar day for each elevator, which covers storage and 

insurance of the elevator equipment and is payable prior to delivery.  

 

We have included provisions for one elevator inspection. In the event that the elevator fails inspection due to work of other trades, TKE will be 

compensated by change order prior to scheduling a re-inspection.  The cost of each re-inspection shall be $1,500.00 plus a remobilization fee of  

$2,500.00 

 

TKE includes one mobilization to the jobsite.  A mobilization fee of $2,500.00 per crew  per occurrence will be charged for pulling off the job or for any 

delays caused by others once material has been delivered and TKE work has commenced. 

 

Purchaser agrees to provide at no cost a crane to hoist elevator equipment as needed, including hydraulic cylinders to be placed in the ground. For a 

synergy machine room-less installation, the top of the hoistway shall not be installed until after the hoist machines can be set in place with a crane 

(provided by purchaser).  For a traditional overhead traction installation, the top of the machine room shall not be installed until after the hoist machines 

can be set in place with a crane.   Access for this installation shall be free and clear of any obstructions.  A forklift for unloading and staging material shall 

also be provided at no additional cost. 

 

TKE will be responsible for cleanup of elevator packaging material, however, composite cleanup participation is not included. 

 

Unless required by specification, there are no provisions for “temporary use” of the elevator(s) prior to completion and acceptance of the complete 

installation. Temporary use shall be agreed to in accordance with the standard TKE Temporary Use Agreement.  Cost for temporary use of an elevator 

shall be $50 per calendar day per hydraulic elevator and $75.00 per calendar day for each traction elevator for rental use only, excluding personnel to 

operate. All labor and parts, including callbacks required during the rental use period will be billed at local billing rates. In the event that an elevator must 

be provided for temporary use, TKE will require 30 days to perform final adjustments and re-inspection after the elevator has been returned to TKE with 

all protection, intercoms and temporary signage removed. This duration does not include any provisions for finish installation or for repairs of same, which 

shall be addressed on a project-by-project basis. Cost for preparation of controls for temporary use, refurbishment due to normal wear and tear, 

readjustment and re-inspection is $3,500.00  per elevator up to 10 floors. For installations above 10 stops, an additional cost of $1500 / 10 floors shall 

apply. These costs are based on work performed during normal working hours. Temporary use excludes vandalism or misuse. Any required signage, 

communication devices, elevator operators, and protection are not included. All overtime premiums for repairs during the temporary use period will be 

billed at our local service billing rates.   

 

OSHA compliant removable barricades are to be provided by others prior to installation (TKE will replace if removed by TKE).   Barricades must allow 

clearance for installation of entrance frames and should be located no less than 24” from the exterior face of the hoistway wall.  

Purchaser agrees to indemnify, defend and hold TKE harmless for any OSHA citations received as a result of Purchaser’s non-compliance with OSHA 

standards. 

 

TKE shall be provided a dry legal hoistway, properly framed and enclosed, and including a pit of proper depth and overhead. This is to include steel safety 

beam, inspection or access platforms, access doors, sump pump, lights, waterproofing, as required; dewatering of pit(s) and required screening.  An OSHA 

compliant steel safety beam with a minimum 5,000 pound capacity must be furnished and installed by others 2” below the overhead roof deck as shown 

on the TKE shop drawings prior to elevator installation. Hoist-way shall be square and plumb within 1” from top to bottom of the total hoistway height. If 

hoistway is outside of this required tolerance, Purchaser shall pay extra for any additional modifications required for a proper installation.  Purchaser must 

provide adequate backing for the elevator guide rails (as shown on the elevator shop drawings).  If not, Purchaser will be subject to extra charges due to 

any additional work required or delay.  Provide 75 degree bevel guards on all projections, recesses or setbacks in excess of 4” in accordance with ASME 

A17.1. 
 
TKE shall be provided a legal machine room, adequate for the elevator equipment, including floors, trap doors, gratings, foundations, lighting, ventilation 
sized per the TKE shop drawings. Machine room temperature to be maintained between 50 and 90 degrees Fahrenheit, with relative humidity less than 
95% non-condensing. 
 
Maximum wall thickness for elevator door frame is 12.5”. Purchaser must specify this thickness on the layout approvals.  
 
All grouting, fire caulking, cutting and removal of walls and floors, patching, coring, penetrations and painting (except as specified) and removal of 
obstructions required for elevator work are by others. Proper trenching and backfilling for any underground piping and/or conduit are by others. 
 
Any tube steel and/or rail backing, including embeds and weld plates, that may be required by TKE for rail bracket attachment or guide rail support is to be 
furnished and installed by others flush with the hoistway from pit floor to the top of the overhead to carry the loads of all equipment.  Guide rails for 
traction elevators must attach to steel, CMU or concrete, not wood. Support the full width of the hoistway at each landing for anchoring or welding the TKE 
sill support shall be furnished and installed by others as detailed on the TKE layouts.   Structural steel door frames with extensions to beam above if 
required on hoistway sides and sills for freight elevators, including finish painting these items shall be by others. 

 

Basement/adjacent traction machines shall be supported by structural foundations with embedded machine bolts as shown on TKE layouts.   

 

Overhead traction machines shall be supported by structural machine room floors with steel embed plates furnished and installed by others as shown on 

the TKE layouts.   Beam pockets with bearing plates to support the loads of the overhead machine assembly on synergy machine room-less applications 

shall be furnished and installed by others per the TKE layouts. 
 
Rough openings for the entrances shall be no less than what is delineated on the elevator shop drawings.  Purchaser to provide adequate bracing of 
entrance frames to prevent distortion during wall construction. 
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For synergy machine room-less applications, Purchaser shall provide TKE installation crew a work platform in the hoistway at the top landing.  The 
platform shall be constructed to the specification provided to the Purchaser by TKE.  
 
Suitable connections from the power main to each controller and signal equipment feeders as required, including necessary circuit breakers and fused 
mainline disconnect switches per NEC will be supplied by others prior to installation and will have the same characteristics as permanent power.  Piping & 
wiring to controller for mainline power, car lighting, and any other building systems that interface with the elevator controls is by others.  (Per N.E.C. 
Articles 620-22 and 620-51) will also be provided by others.  A means to automatically disconnect the main line and the emergency power supply to the 
elevator prior to the application of water in the elevator machine room will be furnished by others if required. Any required hoistway, machine room, pit 
lighting and/or 110v service outlets shall be by others. Temporary 220v single phase (50 amps) within 50 feet of each hoistway shall be provided by 
others.   
 
The Purchaser will provide a temporary 220 VAC - 30 amps single phase terminal with disconnect for each traction elevator in the machine room(s) at the 
start of the job for temporary operation of work platform. 
 
Purchaser agrees to provide a bonded ground wire, properly sized, from the elevator controller(s) to the primary building ground. 
 
Conduit and wiring for remote panels to the elevator machine room(s) and between panels shall be by others.   Remote panels required by local 
jurisdictions are not included. 
 
Sprinklers, smoke/heat detectors on each floor, machine room and hoistways, shunt trip devices (not self-resetting) and access panels as may be required 
are to be furnished and installed by others.   
 
Purchaser shall provide a dedicated telephone line monitored 24 hours, as well as normally open dry contacts for smoke/heat sensors which shall be 
terminated by others at a properly marked terminal in the elevator controller.  
 
Emergency power supply including automatic time delay transfer switch and auxiliary contacts with wiring to designated elevator controller shall be 
provided by others.  Electrical cross connections between machine rooms for emergency power are to be provided by others.    
 
Any governmentally required safety provisions not directly involved for elevator installation shall be provided by others. 
 
The cab floor shall have a 3/8” recess and 50# weight allowance for finish flooring furnished and installed by others. 

Additional for Hydraulics Only: 

When required, the excavation of the elevator cylinder well hole will be based on drilling through soil free from rock, sand, water, building construction 
members and obstructions.  A 32” x 32” block-out, or as the block-out indicated on TKE layouts, in the pit floor shall be provided by the Purchaser.   
Adequate ingress and egress, including ramping, shall be provided for a truck-mounted drill rig.  Removal of all dirt and debris from each hole location 
shall be by others.  Only TKE standard HDPE or PVC protection system with bottomless corrugated steel casing will be prov ided for “in-ground” hydraulic 
jack assemblies.  Should obstructions be encountered, TKE will proceed only after written authorization has been received from the Purchaser.  The 
contract price shall be increased by the amount of additional labor at TKE’s standard hourly rates, and the actual cost of any additional material plus 
15%. Any required trenching and backfilling for underground piping or casings, and conduit as well as any compaction, grouting, and waterproofing of 
block-out shall be work by others.  Methane barriers or coordination/access are not included and are to be engineered and installed by others. Access shall 
be provided at no cost to 2” pressurized water supply within 100’-0” of the jack hole location.  Layout is to be by others when excavation of jack hole is 
from grade. 
 
An OSHA compliant steel safety beam with a minimum 5,000 pound capacity must be furnished and installed by others 2” below the overhead roof deck 
as shown on the TKE shop drawings prior to elevator installation. 
 
Purchaser agrees to provide a 4’ x 4’ opening in the elevator hoistway overhead as required by TKE. 

 


