

Scope of Work:

UNIT 18	
1	INSTALLATION OF A NEW WINDOW ON EXISTING OPENING. SEE WINDOW SCHEDULE.
2	KITCHEN COUNTER TO BE REPLACED. NEW STOVE TO BE INSTALLED.
3	INSTALLATION OF TILE FLOOR AND 5" WOOD BASEBOARD.
4	REPLACED BATHROOM FIXTURES. INSTALLED NEW TILE ON THE FLOOR. REMOVE TUB AND INSTALL A NEW SHOWER. INSTALL TILE ON THE SHOWER.
5	INSTALLATION OF A NEW EXTERIOR DOOR ON EXISTING OPENING. SEE SCHEDULE.
6	A/C WALL UNIT TO REMAIN.

UNIT 19. UNIT 21. UNIT 23. UNIT 25. UNIT 26	
1	INSTALLATION OF A NEW WINDOW ON EXISTING OPENING. SEE WINDOW SCHEDULE.
2	KITCHEN COUNTER TO BE REPLACED. NEW STOVE TO BE INSTALLED.
3	INSTALLATION OF TILE FLOOR AND WOOD BASEBOARD.
4	REPLACED BATHROOM FIXTURES. INSTALLED NEW TILE ON THE FLOOR. REMOVE TUB AND INSTALL A NEW SHOWER. INSTALL TILE ON THE SHOWER.
5	INSTALLATION OF A NEW EXTERIOR DOOR ON EXISTING OPENING. SEE SCHEDULE.
6	A/C WALL UNIT TO REMAIN.

UNIT 20. UNIT 22. UNIT 24.	
1	INSTALLATION OF A NEW WINDOW ON EXISTING OPENING. SEE WINDOW SCHEDULE.
2	KITCHEN COUNTER TO BE REPLACED. NEW STOVE TO BE INSTALLED.
3	INSTALLATION OF TILE FLOOR AND WOOD BASEBOARD.
4	REPLACED BATHROOM FIXTURES. INSTALLED NEW TILE ON THE FLOOR. REMOVE TUB AND INSTALL A NEW SHOWER. INSTALL TILE ON THE SHOWER.
5	INSTALLATION OF A NEW EXTERIOR DOOR ON EXISTING OPENING. SEE SCHEDULE.
6	A/C WALL UNIT TO REMAIN.


UNIT 34. UNIT 5. UNIT 6. UNIT 7. UNIT 8.	
1	INSTALLATION OF A NEW WINDOW ON EXISTING OPENING. SEE WINDOW SCHEDULE.
2	KITCHEN COUNTER TO BE REPLACED. NEW STOVE TO BE INSTALLED. EXCEPT UNIT 34.
3	TILE FLOOR TO REMAIN AND INSTALLATION OF WOOD BASEBOARD.
4	REPLACED BATHROOM FIXTURES. INSTALLED NEW TILE ON THE FLOOR. REMOVE TUB AND INSTALL A NEW SHOWER. INSTALL TILE ON THE SHOWER.
5	INSTALLATION OF A NEW EXTERIOR DOOR ON EXISTING OPENING. SEE SCHEDULE.
6	A/C WALL UNIT TO REMAIN.

UNIT 27. UNIT 28. UNIT 29. UNIT 30. UNIT 31, 32, 33 & 34	
1	INSTALLATION OF A NEW WINDOW ON EXISTING OPENING. SEE WINDOW SCHEDULE.
2	EXISTING KITCHEN TO REMAIN.
3	TILE FLOOR TO REMAIN AND INSTALLATION OF WOOD BASEBOARD.
4	PAINT WALLS
5	INSTALLATION OF A NEW EXTERIOR DOOR ON EXISTING OPENING. SEE SCHEDULE.
6	A/C WALL UNIT TO REMAIN.

Seal:

JAVIER BEJARANO, P.E.
FLORIDA P.E. LIC. # 63830

Location:



PROJECT No. 14-110

INTERIOR
BUILDING
REMODELING

RESIDENCE
OCCUPANCY

Address:

6495 Indian Creek
Miami FL, 33141

Contents:

SECOND FLOOR
ENLARGE UNIT

Date Issued: June 9, 2014

Date: June 9, 2014

Drawn by: J.C.

Checked By: J.C.

Revisions

No.	Date	Description
1	06/16/2014	Building Comments
2	09/15/2014	Building Comments
3	10/05/2014	Building Comments

Sheet

A-1.2.2