



ADA budget summary

DATE and TIME: November 10, 2014

PROJECT: Heathcote, Park Central, Imperial

Mileyne,

The attached budget estimates are based on the information we received and our best understanding of the request related to ADA improvements for the Heathcote, Park Central, and Imperial sites.

Option A and Option B provides two separate tiers of subcontractor bids and includes a flat rate general conditions performed by Lynx CM.

Please contact me for clarification as related to the enclosed information.

Sincerely,

Brian Shirley
Senior Project Manager
Lynx Construction Management