

# 721 MICHIGAN Project Totals

[Project Information](#) > Project Totals

[Show/Hide Columns](#)

**Project Totals** **\$31,406.25**

Name	Type	Method	Classification	Status	% of Total	Total Price
[add category]						
<b>▼ DEMOLITION</b>						
Demolition Labor	Estimate	Detailed	Labor	Estimated	11.30%	3550.00
[add subcategory]						
<b>Total DEMOLITION</b>					<b>11.30%</b>	<b>\$3,550.00</b>
[add category]						
<b>▼ NEW CONCRETE RAMP</b>						
NEW CONCRETE RAMP	Estimate	Detailed	Subcontractor	Estimated	31.84%	10000.00
RAILINGS	Estimate	Detailed	Subcontractor	Estimated	11.46%	3600.00
[add subcategory]						
<b>Total NEW CONCRETE RAMP</b>					<b>43.30%</b>	<b>\$13,600.00</b>
[add category]						
<b>▼ PLUMBING SYSTEMS</b>						
new handicap bathroom	Estimate	Detailed	Subcontractor	Estimated	7.64%	2400.00
[add subcategory]						
<b>Total PLUMBING SYSTEMS</b>					<b>7.64%</b>	<b>\$2,400.00</b>
[add category]						
<b>▼ FLOORING</b>						
Floor Tile Materials	Estimate	Detailed	Material	Estimated	2.69%	845.00
porcelain floor Labor	Estimate	Detailed	Labor	Estimated	5.33%	1675.00
[add subcategory]						
<b>Total FLOORING</b>					<b>8.02%</b>	<b>\$2,520.00</b>
[add category]						
<b>▼ INTERIOR TRIM AND DOORS</b>						
new 36" doors	Estimate	Detailed	Material	Estimated	16.81%	5280.00
[add subcategory]						
<b>Total INTERIOR TRIM AND DOORS</b>					<b>16.81%</b>	<b>\$5,280.00</b>
[add category]						
<b>▼ BATH HARDWARE</b>						
grab bars	Estimate	Detailed	Subcontractor	Estimated	3.34%	1050.00
[add subcategory]						
<b>Total BATH HARDWARE</b>					<b>3.34%</b>	<b>\$1,050.00</b>

[add category]							
<b>▼ Construction Clean Up</b>							
	<b>Clean up Final</b>	Estimate	Detailed	Labor	Estimated	2.71%	850.00
	<b>Dumpster rental</b>	Estimate	Detailed	Equipment	Estimated	2.87%	900.00
[add subcategory]							
<b>Total Construction Clean Up</b>						<b>5.57%</b>	<b>\$1,750.00</b>
[add category]							
<b>Project Subtotals</b>							<b>\$30,150.00</b>
<b>▼ Company Overhead &amp; Margin</b>							
<b>Subtotals (Minus Options &amp; Change Orders)</b>							<b>\$30,150.00</b>
	<b>Company Overhead</b>	Estimate	Detailed			2.00%	628.13
	<b>Company Margin</b>	Estimate	Detailed			2.00%	628.13
	<b>Contingency</b>	Estimate	Detailed			0.00%	0.00
	<b>Other 1</b>	Estimate	Detailed			0.00%	0.00
<b>Total Company Overhead &amp; Margin</b>						<b>4.00%</b>	<b>\$1,256.25</b>
<b>Project Totals</b>							<b>\$31,406.25</b>