

10/23/2014

**ESTIMATE FOR TINICITI III REMODELING at 3111 SW 27<sup>th</sup> Avenue, Miami, FL 33133**

<b>Description of Work</b>	<b>ESTIMATE</b>			
Framing/Drywall				
Electrical	\$6,000			
Mechanical	\$9,500			
Plumbing	\$3,800			
Doors/interior and windows	\$6,800			
Millwork	\$3,500			
Flooring	\$3,000			
Painting	\$9,000			
Light fixtures	\$3,000			
Office 140 sf shell construction	\$1,000			
Parking lot and HCAP accessible ramp	\$4,800			
Dumpsters, clean up	\$4,000			
Contingency	\$2,000			
<b>TOTAL</b>	<b>\$3,000</b>			
	<b>\$59,400</b>			

**MORENO**  
Construction & Management Company

Luis Moreno

Cell: 305 219 5637  
Fax: 305 417 6494

P.O. BOX 160909 Hialeah, FL 33016  
morenoconstruction@bellsouth.net

CGC # 1515281



by: Luis MORENO  
(305) 219-5637