



Proposal

Date: _____

10/28/2016

Submitted to: _____

Matty Bullitt

Attention: _____

Matty Bullitt

General Manager/ Partner

Project: _____

Bullitt Bar - Bar Renovation

33 East Pine Street

Orlando, FL 32801

AMH proposes to furnish supervision, labor, material & equipment for the following:

This Project is for renovation the 2nd and 3rd floor located directly above the current bar space

- Remove and demo existing interior wall partitions
- Remove and replace existing flooring
- Remodel existing 2nd floor bathroom to meet current code requirements
- Provide and install new bar located on 2nd level
- Provide material and labor to buildout new interior walls
- Painting new and existing walls is included.
- Relocate existing Mechanical/ Electrical, And Plumbing for new floor layout.
- All equipment need is included
- All GC's and GR's are included

Total Base Price is: \$63,820.00

All Material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted, per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders and will become an extra charge over & above the estimate. All agreements contingent upon strikes, accidents, natural disasters, material allocation or delays beyond our control. Owner to carry fire, tornado & other necessary insurance. This proposal is subject to acceptance within 30 days and is void thereafter at the opinion of the undersigned.

Aaron Hope
President
AMH Construction, Inc.
ahope@amhinc.co

Authorized Signature: _____

Acceptance of proposal

The above prices, specifications & conditions are satisfactory & are hereby accepted. You are authorized to do the work as specified. Payment will be as outlined above.

Date: _____

Name & Title: _____

Signature: _____