



3360 Raymond Diehl Bus Lane RD Unit A-2

Tallahassee, FL 32308

August 22, 2022

Jodie Dodson
Dodstone Architects
3011-1 Powell Road
Tallahassee, FL 32308

Jodie:

Per your request we have reviewed the costs associated with the alteration of the facilities primary function as office space and the path of travel. We found that the project costs associated with the alterations thereof are \$93,612.00. These costs include:

1. Moving of the two walls
2. Stair renovation
3. Bathroom renovation
4. Entry renovation

Items such as windows, flooring, painting, lighting, etc. were not used in the calculation.

Kind Regards,

A handwritten signature in dark blue ink that reads "Doug Barton". The signature is fluid and cursive, with a long horizontal stroke at the end.

President